
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

TENDER DOCUMENT  

FOR 

ELECTRICALWORK AT IDA BRANCH, INDORE. UNDER RO INDORE. 

 
 
 

  
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

 

UNION BANK OF INDIA REGIONAL OFFICE, INDORE. 

 
Sealed tenders on item rate basis are invited in enclosed form from competent Interior Decorators 

having sound Technical & financial capacity for the work of ELECTRICAL WORK AT IDA BRANCH, INDORE, 
UNDER UNION BANK OF INDIA INDORE. (M.P.) 
 

01. Date of issue of tender document :             23-11-2022 

02. Last date of receipt of tender 

document 

: 14-12-2022 up to 3.00 P.M.  

03. Date & Time of opening : 14-12-2022 at 4.00 P.M. 

04. Place of submission of bids : UNION BANK OF INDIA, Regional office, INDORE. 

05. Date of commencement of work : 1day from issue of work order. 

06. Date of completion of work : 20 days from issue of work order. 

07. Period for settlement of final bill : 30 days from date of issue of completion 
certificate by the Architect. 
 

08. Retention percentage : 3 % (Three percent) of total value. 

09. Earnest money deposit : Rs. 5,000/- (Five Thousand) 

10. Security deposit : @ 3 % of contract value including EMD before 
awarding the work. 
 

11. Release of retention money/ earnest 

money 

: Earnest money after completion of work and 
certification of final bill. Retention money after 
defect liability period. 
 

12. Value of work for interim certificate : NA 

 

13. Liquidated damages for non 
completion of work within the date of 
completion 

: 1.0% of the value of work for every week if the  
work remains unfinished after the date of  
completion or the date extended subject to 
maximum of 10% of the value of work. 
 

14. 

 

15. 

Defect liability period 
 
 
Cost of Tender document 

: 

 

: 

12 months from the date of completion 
certificate issued by the Bank Architect. 
 
500/- 
 

 
16.   Interested bidder may obtain further information from the office of consultant / BankArchitect. 
 
 



 
 
 
 
 
17.  Bank reserves the right to reject wholly or part of any or all tenders received without Assigning any 
reason whatsoever, Also Bank reserves the right to split the work and place the order to more than one 
party. 
 
18. IN CASE OF ANY ABNORMAL RATES (VERY LOW RATE) THE BANK AND THE ARCHITECT HAS THE RIGHT 
TO RECALL THE TENDER OR CANCEL THE TENDER. 
 
 
 
 
Contractor’s Signature       Competent Authority  
          
  



 
 
 
 
 
GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER 

 
1. Sealed Tenders on item rate basis are invited from competent TENDERERS, on behalf of the Union Bank of 

India, hereinafter known as the Employer and also as Bank, for carrying out the work of 
ELECTRICALWORKS AT IDA BRANCH, INDORE. (M.P.)as per the specifications and the drawings furnished 
by the Bank.The site for the works is at INDORE (M.P.) and same is available for immediate    
commencement of work or shall be made available on the date of commencement of the works. 
 

2. Contract  document  consists  of   Notice inviting the tender ( NIT ) , General rules and instructions for the 
guidance of the tenderer, General conditions of the contract, Schedule  of quantities with specifications, 
Tender Drawings ,Form of tender, Form of agreement and Approved  makes to be complied by the 
tenderer. 
 

The Tender documents shall be issued to the pre qualified contractors between hours of 11.00a.m.to 
6.00p.m.everyday from 23-11-2022 except  on  Sundays  and Public Holidays on payment of Rs500/- in 
through demand draft payable to Union Bank of India from office of the Chief Manager (Operations ), 
Planning&Development Section, Regional Office., INDORE 452010 (M.P.)No other mode of payment is 
accepted. Tender documents shall not be sent through post.Tenderers are requested to obtain the same 
in person or through their authorized representative. 

 
3. Tenders, which should always be placed in sealed cover, with the name of the  work / project written on 

the envelope will be received by the  Chief Manager (Operations ), UNION BANK OF INDIA., REGIONAL 
OFFICE INDORE 452010( M.P.) up to 3.00 P.M. on 14-12-2022  and    will  be opened  by  tender 
committee in Regional Office on the  SAME DAY   14-12-2022at 4.00p.m. 
The tenders received after the last date and time stipulated for submission of the tenders shall be 
rejected. 
 
The Bank shall not be responsible for any delay in receipt of the tenders received by post or courier. 
Therefore the tenderer shall ensure that his tenders are submitted well in advance. 

 
4. The time allowed for carrying out the work will be 20 (TWENTY) days.  
5. The tenderer should quote the rate in figures as well as in words and amount tendered by them. The 

amount for each item should be worked out and the requisite totals be given.  
 

      The rates quoted shall be inclusive of rates for the item of work described, including  materials,  labor,  
tools  &  plant,   carriage   &   transport, supervision overheads  &  profits,  mobilizing  and  other  
charges,  taxes, whatsoever including any anticipated  or  un-anticipated  difficulties  etc. complete  for 
proper execution of the work as per drawings and specifications and claim    whatsoever    for    any    
extra    payment    shall    not     be  entertained. 

 
6. When a tenderer signs a tender in an  Indian  language  the  tendered amount and the total amount 

tendered should also  be  written  in  the  same language. In the case of illiterate tenderers, the rates and 
the amounts tendered should attested by a witness. 

 
7. EARNEST MONEY DEPOSIT (EMD) amounting to Rs. 5000/-   by way of Demand Draft of a Nationalised / 

Scheduled Bank drawn in  favour of UNION BANK OF INDIA, payable at INDORE must accompany each 
tender. Alternatively, a Bank Guarantee for the above amount valid for four months from a Bank other  
 



 
 

 
 
 

than UNION Bank can also be submitted. No interest shall be allowed on the Earnest Money. Tenders 
without Earnest Money shall be liable for rejection. 

 
 
8. The tenderer, whose tender is accepted, will be required to furnish security deposit for the due 

fulfillment of his contract, as detailed below: 
i). 10.00% on the first Rupees One Lakh of the actual cost of work. 
ii). 7.50% on the next Rupees One Lakh of the actual cost of work. 
iii). 5.0% on the balance amount of the actual cost of work. 

 
The security Deposit shall be collected and repayable as detailed in clause No.11 of the General 
Conditions of the Contract. 
The successful tenderer to whom the contract is awarded, will have to deposit as initial security deposit a 
further sum to make up 3% of the value of accepted tender including the Earnest Money as detailed in 
clause No. 11 of the General Conditions of the Contract. 

 
9. The EMD of the tenderer whose tender is accepted, shall be forfeited in full in case he does not remit  the  

Initial  Security  Deposit  within  the stipulated period or if he fails to start the work by  the  stipulated  
date mentioned in the award letter or if he fails to sign the  agreement 

 
10. The acceptance of a tender will rest with the Employer that does not bind itself to accept the lowest 

tender, and reserves its right to accept or to reject any or all of the tenders received without assigning 
any reason. 
 
All tenders in which any of the prescribed conditions are not fulfilled  or are incomplete in any respect 
are liable to be rejected. 
 
THE BANK RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE TENDERER SHALL 
HAVE NO CLAIM FOR REVISION OF RATES or OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN PARTS. 
 

      The Bank does not bind itself  to  accept  the  lowest  or  any  tender  and reserves to itself the right of 
accepting the  whole  or  any  part  of  the tender and the tenderer shall be bound to  perform  the  same  
at  the  rate quoted. 

 
11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the tenderers 

who resort to canvassing will be liable for rejection. 
 
12. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units different from 

prescribed in the tender schedule will be liable for rejection. 
 
13. Special care should be taken to write the rates in figures as well as in words. The total amount should be 

written both in figures and in words.  In case of figures, the words `Rs.' should be  written  before  the  
figure  of rupees and words `P' after the decimal figures, e.g. Rs.2.15 "P" and in case of words, the word 
`Rupees' should precede and the word  `Paise'  should  be written at the end, unless the rate is in whole 
rupees and followed  by  the words `only' it should be invariably be up  to  two  decimal  places.  While 
quoting the rate in schedule  of  quantities,  the  word  `only'  should  be written closely following the 
amount and it should not  be  written  in  the next line. However, if a discrepancy is found. 

 



 
 
 
 
 
i). the rates which correspond with the amount worked out by the tenderer shall unless otherwise proved be 

taken as correct. (OR) 
 
     ii). if the amount of an item is not worked out by the tenderer or  it  does not correspond with the rates 

written either in figures or in words then the rate quoted by the tenderer in words shall be taken as 
correct. (OR) 

 
     iii). where the rates quoted by the tenderer in figures and in words tally but the amount is not worked out 

correctly, the rates quoted by the tenderer will unless otherwise prove be taken as correct and not the 
amount. 

 
14. All corrections such as cuttings, interpolations, omissions  and over-writings  shall be number as `c',`i',`o' 

and `ow'  and  initialed and total of such c, i, o and ow on each page certified at the end  of the  page  
with  grand  total  at the  end  of  the  bill/schedule  of quantities. 

 
15. Sales tax, work contract tax,  Value added  tax or any other tax , any royalties,  duties, levies, cess, entry 

tax, Octroi, profession tax, Sales  Tax,  purchase  tax, turnover tax, or any other tax on material or 
finished work  in  respect  of this contract shall be payable by the tenderer and  the  Employer  will  not 
entertain any claim whatsoever in respect of the  same,  and  nothing  extra shall be paid/reimbursed for 
the same subsequently. 

 
16. The tenderer shall give a list of his relatives, if any, working with the Employer along with their 

designations and addresses. 
 
17. No employee of the employer is allowed to work  as  a  tenderer  for a period of two years  of  his/her  

retirement  from  the  employer  services, without the previous permission of the employer. This contract 
is liable  to be canceled if either the tenderer or any of his employees is found at any time to be such a 
person who had not obtained the permission of the employer as  aforesaid  before  submission  of  the  
tender  or  engagement  in   the tenderer's service. 

 
18. The tender for the works shall remain open for acceptance for a period of 90 days from the date of 

opening of tenders. If any tenderer withdraws his tender before the said period or makes any 
modifications in the terms and conditions of the tender that are not acceptable to the Employer, then the 
Employer shall, without prejudice to any other right or remedy, be at liberty to forfeit full value of the 
earnest money as aforesaid.  

 
19. The tender for the work shall  not  be  witnessed  by  a  tenderer  or contractors who himself / themselves 

has / have  tendered  or  who  may  and had/have tendered for the same work. Failure to observe this 
condition would render tenders of the contractors tendering as well as witnessing the tender liable to 
summary rejection. 

 
20. It will be obligatory on the part of the tenderer to tender and sign the tendered documents for the entire 

component parts, all pages and that, after the work is awarded, he / they will have to enter into an 
agreement for each component with the competent authority of the Employer. 

 
21. Further the tenderer shall agree that until  a  formal  agreement  on  stamp paper is prepared  and  

signed,  this  tender  shall  constitute  a  binding contract between the tenderer and the Employer. 
 



 
 
 
 
 
22. The tenderer, apart from being a competent contractor must associate himself with agencies of 

appropriate class who are eligible to tender for other related works  like electrical, air-conditioning 
connected directly or indirectly with the contract and employed by the employer. 

 
23. Tenderers are  advised  to  inspect  and  examine  the  site  and   its surroundings and satisfy themselves 

before submitting their  tenders  as  to the nature of the site and dimensions, the means of access to the 
site,  and obtain all necessary  information  as  to  risks,  contingencies  and  other circumstances which 
may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall 
be allowed. Submission of a tender by a tenderer implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the work to be done 
and local conditions and other factors bearing on the execution of the work. 

 
24. On acceptance of   the   tender,   the   name   of   the   accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Employer shall be communicated to the 
Employer. 

 
25. All the contents of the Tender document shall form a part of the contract document.  The successful 

tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall within 7 days from the  
date  of  acceptance,  sign  on a stamp paper the contract consisting of :- 

 
     (a) Standard form of Agreement on stamp paper. 
 
     (b) Notice inviting tender, all the components and documents including tender drawings, if any, forming 

the  tender as issued at the time of Invitation  of  tender  and acceptance thereof together with any 
correspondence leading thereto. General Conditions,  Schedules   leading   to   Technical   Specification,   
Special Conditions, Tender drawings, Technical Brochures in schedules submitted by the tenderer  etc. 

 
     (c) Price Bid / Schedule of Quantities with rates.  
 
 
 

 
for& on behalf of the Employer. 

 
 
 
 

Signature of the Competent Authority. 
 
 
 

Signature of the Tenderer 
with Name, Constitution & Seal. 

 
 
 
 



 
 
 
 

 
(II) T E N D E R - O F F E R 

 
I/We have read and examined the Notice Inviting Tender, General Rules   and Instructions, General Conditions 
of Contract, Specifications, Schedule of quantities, drawings and all other documents referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the  Employer within the time  specified at  
the  rates  specified  in  the  schedule  of quantities and in  accordance  in  all  respects  with  the  
specifications, designs drawings and instructions in writing  referred  to  in  the  General Rules and 
Instructions, General Conditions of Contract and in  all  respects in accordance with, such conditions so far as 
applicable. 
 
I/We agree to keep the tender open for  ninety  days   from  the  due  date  of submission thereof and not to  
make  any  modifications  in  its  terms  and conditions. A sum of Rs..-----`.............is hereby forwarded as 
earnest money in form of Demand Draft  of . ...................  (Name  of  the  issuing Schedule Bank) bearing 
no . .......... and date ......... 
 
In the event of my / our failure to commence the work on the specified  date after award I/We agree that the 
Bank shall without prejudice  to  any  other right or remedy, be at liberty to forfeit the said earnest money  
absolutely otherwise the said earnest money shall be retained by  it  towards  security deposit to execute all 
the works referred to in the  tender  documents  upon the terms and conditions contained or referred to 
therein. 
 
I/We agree that should I/We fail to  deposit  the  full  amount  of  initial security deposit and/or fail to 
commence the work  specified  in  the  above memorandum, an amount equal to the amount of  the  earnest  
money  shall  be absolutely forfeited to the Employer and the same may at the option  of  the Employer 
without prejudice to any other right or remedy available in law. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other records connected with the 
work as secret/confidential documents  and  shall not communicate information/derived there from to any  
persons  other  than a person to whom I/We am /are authorized to communicate the same  or  use  the 
information in any manner prejudiced to  the  safety  of  the  State  /  the Employer. 
 
I/We fully understand that you are not bound to accept the lowest or any tender you may receive. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender with your 
written acceptance thereof shall constitute a binding contract between us. 
 
Dated the: ..........day of 2022 
 
Signature of Tenderer 
 
Name & address:  
WITNESS:                                                              Full Postal Address including 
          Pin Code No. & Telephone No. 
1. 
 
2. 



 
 
 

 
 

III) A C C E P T A N C E 
 
The above tender (as modified by us  or  negotiations  as  provided  in  the letters mentioned hereunder) is 
accepted by me for  and  on  behalf  of  the Employer     for     a     sum     of     Rs.     
___________________(Rupees_________________________________________________________________) 
 
 
The letters referred  to  below  shall  also  form  part  of  this  contract agreement: 
 
a) 
 
 
 
 
b) 
 
 
 
c) 
 
 
 
Dated this _________day of 2022_____ 
 
 
 
 
                                              For & on behalf of the Employer 
 
 
Signature :_______________________ 
 
 
 
                                         Designation:______________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
Except where provided for in the description of the individual items in  the schedule of quantities and in the 
specifications and  conditions  laid  down hereinafter and in the Drawings, the  work  shall  be  carried  out  
as  per standard specifications and under the direction of the Employer. 
 
1. DEFINITIONS / INTERPRETATIONS: 
 

i. The  `Contract'  means  the  documents  forming  the  tender  and acceptance  thereof  and  the  
agreement  duly  executed  between  the Employer  and  the Contractor, together with the documents  
referred  to therein  including those conditions, the specifications,  schedule  of quantities,  tender  
agreement,  designs,  drawings  and  instructions issued  from  time  to  time  by  the  Engineer-in-
Charge.  All  these documents  taken  together, shall be deemed to form one  contract  and shall be 
complementary to one another. 

 
ii. In  the contract, the following expressions  shall,  unless  the context  otherwise  requires, have the 

meanings,  hereby  respectively assigned to them :- 
 

a) The  `Tenderer' or `Supplier' or `Contractor' shall  mean  the         individual Kartha, or Manager of 
HUF, firm or Company, whether incorporated  or not, undertaking the works and shall  include the  
legal  heirs/representatives of such  individual  or  the  partners composing firm and theirs legal heirs 
and successors,  or  company's authorized and constituted attorneys/agents  and permitted assignees 
of such firm or company. 

 
b) The `Employer' or `Bank' means any officer of the Union Bank of India,  who  is  specifically authorized 

to enter  into  contracts  in respect of the above works. 
 

c) The  `Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  and/or   Site   Engineer   
who    shall  supervise and  be  in-charge  of  the  work  or  any    other  authorized   representative  or  
person  specifically    deputed    by   the  Employer  and  /  or  the   Consultants   wherever   they   are   
employed from time to time by the Employer. 

 
d) "Engineer-in-Charge/Consultant/Architect":   This term shall mean any authorized representative or 

person specifically deputed by the Employer wherever they are employed from time to time by the 
Employer. 

 
e) `Contract  Price' shall mean the final accepted rates  in  the  Price Bid hereto. 

 
f) `Date  of  Contract'  means the `Calendar date  on  which  the  Employer and Contractor have signed 

the Agreement on the Stamp Paper. 
 

g) "Accepting Authority" shall mean The Deputy General Manager of the Union Bank of India  (the 
Employer). 

 
h) `Approval' wherever used in the specifications or schedule  of Quantities shall mean, respectively,  

approved by or  approval of the `Accepting Authority' in writing. 
 

 



 
 
 
 
 

i) `Appellant  Authority' shall mean The General Manager, of  the    Bank  (  the Employer ). Who shall 
also be  the  authority  to  consider  any extension of time or compensation as defined  in  clause 
hereunder. 

 
j) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed characters 

delivered to or  sent  by registered post to the last known address private or  business address  or 
registered office address, and shall be deemed  to have  been received when in ordinary course of post  
it  would  have been delivered, and/or delivered personally, or otherwise proved to have been 
received. 

 
k) `virtual completion' shall mean that the work/installation  is complete  in all respects in the opinion of 

the  Employer  and for  which  the  completion/clearance   certificate  has  been issued  by  the  
Engineer -in-charge  /  Consultant   and  the installation is fit for usage. 

 
l) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  contractor / 

sketches  duly  signed  by  the authorized  Engineer-in-charge or the Consultant on behalf  of the 
Employer before commencement or during the progress of the  work. 

 
m) `Letter  of Acceptance' shall mean an intimation by  a  letter issued by the Accepting Authority of the 

Employer to tenderers  that  his  tender  has been accepted in  accordance  with  the  provisions in the 
said letter. 

 
n) "Defect Liability Period" shall mean a period of TWELVE  months from  the certified date of virtual 

completion issued  by  the Consultant/Engineer-in-charge and accepted by the Employer. 
 

o) " Schedule of quantities"   shall mean the schedule of quantities as specified and forming part of this 
contract. 

 
p) "Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted 

quoted rates of the contractor. 
 

q) "The work” shall mean the work or works to be executed or done under this contract. 
 

r) "Act of Insolvency"  shall mean any act defined  by  the  Presidency  Towns Insolvency Act or in 
Provincial insolvency Act or any amending statutes. 

 
2. SCOPE OF WORKS TO BE CARRIED OUT:  The work consists of  Interior and ELECTRICAL and   minor civil 

works in accordance with  the "drawings" and "schedule of quantities".  It includes providing all the 
materials, wastage of material, labor, transport, tools &equipments  and  management  necessary  for  
and incidental to the completion of the work. All work during its progress and upon completion shall 
conform to the lines, elevations and grades as shown on the drawings furnished by the Employer. Should 
any detail essential for efficient completion of the work be omitted from  the  drawings  and  
specifications  it  shall  be  the responsibility of the  contractor  to  inform  the  employer  so  that  upon 
completion of the work the same will be acceptable and ready  for  use.    

 
      If there are varying or conflicting provisions made in any one  or more document(s) forming part of the 

contract, the Accepting Authority shall  be the deciding authority with regard to the intention  of  the 
document and his decision shall be final and binding on contractor. 



 
 
 
 
 
Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any omission there from shall not 

vitiate the Contract or release the contractor from the execution of the whole or any part  of the  works 
comprised therein according to drawings and  specifications or from any of his obligations under the 
Contract. 

 
      Employer  or their authorized representative may in their absolute  discretion  issue  further  drawings  

and/or written  instructions,  details,  directions  &  explanations   which   are, hereafter collectively 
referred to as  "  The  employer's  instructions"  in regard to: 

 
a) The variation or modification of the design quality or quantity of works or the addition or omission or 

substitution of any work. 
 
b) Any discrepancy in drawings or between the schedule of quantities and/or drawings and/or 

specifications. 
 

c) The removal from the site of any defective material brought thereon by the contractor and 
substitution of any other material thereof. 

 
d) The demolition, removal and re-execution of any work executed by the contractor/s. 

 
e) The dismissal from the work of any persons employed thereupon. 

 
f) The opening up for inspection of any work covered up. 
 
g) The rectification  and  making  good  of  any  defects  under   clauses hereinafter  mentioned  and  

those  arising  during  the  defect   liability period(retention period). 
 

The contractor shall  forthwith  comply  with  and  duly  execute  any  work comprised in such Employer's 
or his agent/Engineers  instructions,  provided always that verbal instructions, directions and explanations  
given  to  the contractor or his representative upon the works by the employer or his agent shall, if 
involving a variation, be confirmed in writing to the contractor/s within seven days. No works for which 
rates are not  specifically  mentioned in the priced schedule of quantities, shall  be  taken  up  without  
written permission of the employer or his agent. Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the employer as provided in clause "variation". 
 
Regarding all factory made products for which ISI marks are available, only products bearing ISI marking 
shall be used in the work. 
 
Materials of  approved makes  as prescribed in tender shall only be  used  and also colours to be as advised 
by the employer. 

 
3. TENDERER SHALL VISIT THE SITE: The Tenderer shall visit  the  site  and make himself thoroughly 

acquainted with the local  site  conditions,  nature and requirements of the works, facilities of transport 
condition,  effective labor and materials, access  and  storage  for  materials  and  removal  of rubbish. 
Tenderer shall provide in their tender for cost of carriage, freight and other charges as for any special 
difficulties and including the police restriction for transport etc. For proper execution of works as 
indicated in the drawings. The successful tenderer will not be  entitled  to any claim of  compensation  for  
difficulties  faced  or  losses incurred on account of any site condition which existed before the  



 
 
 
 
 
commencement  of  the work or which in the opinion of the Employer or his agent/engineer might  be 
deemed  to  have  reasonably  been  inferred  to  be  so   existing   before commencement of work. 

 
4. TENDERS: The entire set of tender paper issued to the tenderer should be submitted fully priced and also  

signed  on  the  last  page  together  with initials on every page. Initials/signature will indicate the 
acceptance of the tender papers by the tenderer (Also see General Rules  and  instructions for the 
guidance of Tenderers). 
 
The schedule of quantities shall be filled as follows 
 
a) The "Rate" column to be legibly filled in ink in both English figures and English words. 
b) Amount column to be filled in for each item and the amount for each subhead as detailed in 

the schedule of quantities. 
c) All corrections to be initialed. 
d) The "Rate" column for alternative items shall be filled up. 
e) The "Amount" column for alternative items of which the quantities are not mentioned shall not 

be filled up. 
f) In case of any errors/omissions in the quoted rates, the rates given in the tender marked 
"Original shall be taken as correct Rates. 
 
No modifications, writings or corrections can be made in the tender papers by the tenderer, but he may at 
his option offer his comment modifications in a separate sheet of paper attached to original te papers. 
 
The employer reserve the right to reject the lowest or any tender  and  also to discharge any or all of the 
tenders for each section or to split  up  and distribute any item of  work  to  any  specialist  firm  or  
firms,  without assigning any reason. 
 
 
The tenderers should note that the tender is strictly on item rate basis and their attention is drawn to the 
fact that the rates for each and every  item should be correct, workable and  self-supporting.  If called 
upon by the Employer / Consultant, detailed analysis of any or all the rates shall be submitted. The 
Employer / Consultant shall not be bound to recognize the contractor's analysis. 
 
The works will be paid for as “measured work" on the basis of actual work done and not as "lump sum" 
contract, unless otherwise specified. 
 
All items of work described in the schedule of quantities are to  be  deemed and paid as complete works 
in all respects and details including preparatory and finishing works involved, directly, related to and 
reasonably detectable from the drawings, specifications schedule  of  quantities  and  no  further extra 
charges will be allowed in this connection. In the  case  of  lump-sum charges in the tender in respect of 
any item of  works ,  the  payment  such items of work will be made for the actual work done on the basis 
of lump-sum charges as will be assessed to be payable by the Employer/Consultant. 
 
The Employer has power to add to,  omit  from  any  work  as  shown  in  the drawings or described in the  
specifications  or  included  in  schedule  of quantities and intimate the same in writing but  no  addition,  
omission  or variation shall be made by the contractor  without  authorization  from  the Employer. No 
variation shall vitiate contract.  Please also refer Para 9 hereinafter. 
 



 
 
 
 
The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from 
the date of opening of the tender. 

 
5. AGREEMENT:  The successful contractor, shall  be  required  to  sign  the contract agreement, the 

proforma of which is enclosed and shall pay for  all stamps and legal expenses, incidental thereto. 
 
6. PERMITS AND LICENSES:  Permits and licenses for release of materials or its purchases which are under 

Government control will  be  arranged  by  the contractor. The employer will render necessary assistance, 
Sign any forms or applications that may be necessary. 

 
It may be clearly understood that no compensation or additional charges can be claimed by the contractor 
for non-availability of such materials in due time on this account or according to his own requirements.  
 
 The contractor may, however, be eligible to a proportionate extension of time on this account that in the 
opinion of the Employer is reasonable. 

 
7. GOVERNMENT AND  LOCAL  RULES:   The  contractor  shall  conform  to  the provisions of all local bye-

laws and acts relating to the work  and  to  the regulations etc. of the Government and  Local  
Authorities.  The  contractor shall give all notices required by the said  Act,  Rules ,  Regulations  and bye-
laws etc and shall indemnify the Employer against such  liabilities  and shall defend all actions arising 
from such claims or liabilities. 

 
8. TAXES AND DUTIES:  The tenderers must include  in  their  tender  prices quoted for all duties royalties, 

cess and sales tax , value added tax or any  other  taxes  or local charges if applicable. No extra claim on 
this account will in any case be entertained. 
 
The contractor shall keep necessary books of accounts and  other documents  for the purpose of this 
condition as may be  necessary  and shall allow inspection of the same by a duly authorized representative 
of  the  Employer and / or the Engineer-in-charge  and  further  shall furnish such other information / 
document as the Employer may  require from time to time. 

 
9. QUANTITY OF WORK TO BE EXECUTED:  The quantities shown in  the  schedule of quantities are intended 

to cover the entire works as per  the  drawings / scope of work, and therefore the contractor is bound to 
complete  the  works at the same quoted rates in the event of quantity  exceeding  the  specified bill of 
quantity, but the Employer reserves the right to execute only a part or the whole or any excess thereof 
without assigning any reason therefore. 

 
10. OTHER PERSONS OR  AGENCIES  ENGAGED  BY  THE  EMPLOYER:   The  Employer reserves the right to 

execute any part of the work included in this contract by other agency or persons and contractor shall 
allow reasonable  facilities and use of  his  facilities  for  the  execution  of  such  work.  The main 
contractor shall extend all co-operation in this regard. 

 
11. EARNEST  MONEY,  INITIAL  SECURITY  DEPOSIT,  RETENTION  MONEY  &  TOTAL SECURITY DEPOSIT :  

The contractor will have to deposit the  specified  amount in the form of Bank Draft drawn in favour of 
UNION BANK OF INDIA, REGIONAL OFFICE, Indore  at  the  time  of submission of tender as  Earnest Money 
. No interest shall be paid on the earnest money. The earnest money of unsuccessful tenderers will be 
refunded without any interest soon after the decision to award the work is taken or after the expiry of the 
validity period of the tender. 

 



 
 
 
 

 
The successful tenderer to whom the contract is awarded will have to deposit as Initial Security Deposit a 
further sum to make up 2% (two percent) of the value of the accepted tender including the Earnest 
Money.  The  Initial Security Deposit will have to be be  made  within  07  days  from  the date acceptance 
of tender failing which the employer at his discretion may revoke the letter of acceptance and forfeit the  
Earnest  Money  Deposit furnished along with the tender. The Initial security deposit may be furnished in 
the form of Demand Draft payable to the Employer or by way of Bank guarantee of any  Nationalised / 
schedule Bank other than Union Bank of India for the duration of the contract period. 
 
Apart from the Initial security Deposit made above, retention money shall be deducted from the 
progressive running bills @  8%  (eight  percent)  of  the Gross value of each running bill shall until the  
Total Security Deposit   ie. The initial Security Deposit plus retention money equals to; 
 
   10.0 % on the first Rs. One Lakh, 
    7.5 % on the next Rs. One Lakh and, 
    5.0 % of the remaining amount of the cost of the work. 
Total retention money will 5 % of final bill and will be kept for a period of 0ne Year i.e upto Defect 
Liability Period. 
The Total Security Deposit amount will be refunded to the contractor 14 days after the end of defects 
liability period  provided  he  has  satisfactorily carried out all the work and attended to all defects in 
accordance with  the condition of contract. No interest is allowed on retention money. In lieu of the Total 
Security Deposit, Bank Guarantee from the Bank other than Union Bank of India, for the period of defects 
liability is also accepted. 

 
12. CONTRACTOR TO  PROVIDE  EVERYTHING  NECESSARY: The  contractor  shall provide everything 

necessary except mentioned in para  42 below for the proper execution of the work  according to the 
intent and meaning  of  the  drawings,  technical  specifications, and schedule of quantities taken 
together whether the same may  or  may  not    be   particularly   shown   or described   therein  provided  
that  the  same  can  be reasonably  inferred there from, and if the contractor finds any  discrepancies 
therein, he shall immediately and in writing, refer the same to  the  employer whose decision shall be 
final and binding. 
 
The rates quoted against individual items will be  inclusive  of  everything necessary to complete the said 
items of work  within  the  contemplation  of contract, and beyond the unit price no extra payment  will  
be  allowed  for incidental or contingent work, labor  and/or  materials  inclusive  of  all taxes and duties 
whatsoever except for specific items,  if  any,  stipulated in the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of the work, all tools, 
tackles, machineries and equipments and other required facilities for execution of work  including the 
safety aspects. 
 
The Employer on no account shall be responsible for storage of materials or loss or pilferage or theft 
either in respect of the material stored or material already built and paid for by the Employer. 
 
The contractor shall at all times give access to workers employed by the Employer. 
 
Any  facilities  available  at  site  shall  be  utilized  only  with  prior permission of the Employer or the in-
charge of the site / building owner and cannot be taken as granted and for such services utilized the   
 



 
 
 
 
 
Employer   is entitled to charge. No extra charges shall be paid over and above what has been quoted for 
any of the above or for similar such services. 

 
 
13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART :: 
 

i). Time Of Completion :  The entire work is to be completed in all  respects within stipulated period. 
The work shall be deemed  to  be commenced  within  07 days from the date of  acceptance  letter  or  
date  of  handing  over  site whichever is later. Time is the essence of the contract and  shall  strictly 
observed by the contractor. 
 
The work shall not be considered as complete until the Employer/  Consultant have certified in writing 
that the work has  been  virtually  completed  and defect liability period shall commence from the date 
such certificate. 

 
 ii). Extension of Time ::  If in the opinion of the Employer a) by reason  of any exceptionally inclement 
weather, or b) by reason of instructions  from  the employer in consequence of proceedings taken or 
threatened  by  or  disputes with adjoining or neighbouring owners or c) by the works, or delay, of other 
contractors or trades men engaged or  nominated  by  the  employer  and  not referred to in the 
specification or d) by reason  of  authorized  extra  and additions or e) by reason of any combination of 
workmen or strikes or  lockout affecting any of the building trades or f) from other causes  which  the 
employer may consider being beyond control of the contractor,  the  employer at the completion of the 
time allowed for the contract shall make  fair  and reasonable extension of time for completion in respect 
thereof. In the event of employer failing to give possession of site upon the day specified  above the time 
of completion shall be extended suitably. 
 
In case of such  strikes  or  lock-outs,  as  are  referred  to  above,  the contractor shall, immediately give 
the  employer,  written  notice  thereof. Nevertheless the contractor shall  use  his  best  endeavors  all  
that  to prevent delay and shall do all  that  may  be  reasonably  required  to  the satisfaction of the 
employer to proceed with the works and on his  doing  so that it will be ground of consideration by the 
employer for an extension  of time as above provided. 
 
The decision of the Employer as to the period to be allowed for an extension of time for completion 
hereunder ( which decision shall be final and binding on the contractor) shall be promulgated on 
completion of the work or at  the conclusion of such events based on which the extension of time was 
sought  by  the contractor,  and the  Employer  shall  then,  in the event  of  an  extension being  granted,   
determine  and  declare  the  final  completion  date.  The provision in clause 14 with respect to payment 
of liquidated  damages  shall in such case, be read and construed as if the extended  date  fixed  by  the 
employer were substituted for and the damage shall be deducted accordingly. 
 
 iii). Progress of Work:  During the period of work, the contractor shall maintain proportionate progress 
on the basis of a program chart submitted by the contractor before the commencement of work.  
Contractor  should  also include planning for procurement of scarce materials  well  in  advance  and 
reflect the same in a program chart so that there is no delay on the  part of the contractor in completion 
of the project. 

 
14. LIQUIDATED  DAMAGES : Time is the essence of the contract. Hence the  contractor  shall  be  aware 

that non completion  of the work will affect the Banks committed programs and thus the loss by way of   



 
 
 
 
 

15. delayed  services  /  completion  of related works etc,  are valuable and cannot  be  easily  quantified. 
Therefore, it is part of the agreed terms that  in  the  event  of  any delay in completion of the work, the  
Bank  is  liable  to  charge  the contractor without the necessity of providing for  any  details  of  such 
losses suffered by the Bank.  
 
Hence if  the  work  is  not  completed  as per the contract terms  or to the satisfaction of the employer  
within the stipulated  period , the  contractor shall be bound to pay to the employer a sum of amount  
calculated        at 1( one ) percent of the accepted contracted sum per week of delay subject to a 
ceiling of 10% of the accepted contract sum  by way of liquidated damages and not as  penalty  during  
which  the  work  remains un-commenced or unfinished after the expiry of the completion date. 
 
For this purpose the term `Contract sum' shall be value at  the tender  rates of the work as ordered / 
accepted. 
 
Therefore  the contractor is required  to maintain progress  in terms of the contract  to complete the 
work  within the stipulated period.  
 
The Employer shall have the right to adjust/set-off against any sum payable to the contractor under this 
or any other contract with the Employer anywhere in India/outside India. 

 
 
16. TOOLS,  STORAGE  OF  MATERIALS,  PROTECTIVE  WORKS  AND   SITE   OFFICE REQUIREMENTS::  The  

contractor  shall  provide,  fix  up  and  maintain  his establishment in an approved position at site and 
clear away  on  completion of the works and make good all works disturbed.  

 
The contractor shall not fix or place any placards or advertisement of any description or permit the same 
to be fixed or placed in or upon any hoarding,  gantry,  building  structure other than those approved by 
the Employer. 
 
Tools :  Theodolite level, prismatic compass, steel tape  ,threads and  all other instruments found 
necessary on the works shall be provided by the contractor for the due performance of the contract as 
instructed by the employer. 
 
All suitable  scaffolding, ladders and stools that may be required for safe taking of the measurements shall 
be supplied by the contractor. 
 
Storage of materials : The contractors shall provide and maintain proper enclosures for the storage and 
adequate protection of materials , tools at the space allocated for the purpose including  their  watch & 
ward arrangements shall be the responsibility of the contractor. 
 
Protective  Measures: The contractor shall make suitable arrangements for watching and protecting the 
works and materials. The contractor shall indemnify the employer against any possible damage to the 
building , roads and members of public in course of the execution of the work. 
 
The contractor should cover in his  rates  for  making  provisions  for  all  the above and reasonable 
facilities for the use of his scaffolding, tools and plant etc., for their work. 
 
 



 
 
 
 
 

 
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: The  contractor shall conform to the 

provisions of any Acts of the Legislature  relating  to the work, and to the regulations and bye-laws of  any  
authorities,  and  or other Companies (Indian or International) and / or  Statutory  Authorities, with whose 
system and design or technical know how are/were proposed to have connection with this work. 

 
So  also  the contractor shall before making any variations  from  the drawings  or specification that may 
be associated to so conform,  give the  Employer / Consultant written notices specifying  the  variations 
proposed  to  be made and the reasons for making them  and  apply  for instruction  thereon.  The 
Employer / Consultant on  receipt  of  such intimation, shall give a decision within a reasonable time. 
 
The contractor shall arrange to give all notices required for  by  the  said Acts, regulations or Bye-laws to 
be given to any authority, and  to  pay  to such authority or to any public  officer  all  fees  that  may  be  
properly chargeable in respect of the work and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, 
damages to buildings, roads or members  of  public in course of execution of work and shall defend  all  
actions  arising  from such claims and shall keep the Employer saved and harmless  and  indemnified in all 
respects from such actions, cost and expenses. 

 
18. CLEARING SITE AND SETTING OUT WORKS : The site shall be cleared of  all obstructions, waste 

materials, rubbish of all kinds.  All  material  damages at the site like on the walls, ceiling or flooring or 
on any other connected place/ equipments, materials or installations shall be re-done  to  maintain 
originality and shall be leveled at contractors own cost. 

 
The contractors shall set out the works and shall  be  responsible  for  the true and perfect setting out the  
works  and  for  the  correctness  of  the positions, levels, dimensions and alignment of all parts thereof. If 
at any time, any error shall appear during the progress of any part of the work, the contractor shall at his 
own expenses rectify such error, if called upon to the satisfaction of the Employer. 

 
The contractor shall further set out the works to the alternative  positions at the site until one is finally 
approved and the rates quoted in his tender should include for this and no extra on this account will be 
entertained. 

 
 
19. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:   All  waste materials and other 

matters of any offensive nature shall be taken out  once the works are completed. The  contractor  shall  
keep  the  site  free  from dangerous materials like industrial gases, welding  machines  and  any  such 
devices or material of toxic and poisonous nature & shall not  carry  within the site or building any 
material which are explosive in  nature.  Any  such offensive materials which are essentially required in 
course of  work  shall be undertaken with due written permission  of  the  Employer  provided  such 
materials are permissible under Law. 

 
20. ACCESS : Any authorized representatives of the Employer  shall  at  all reasonable times have free access 

to the works and / or  to  the  workshops factories  or  other  places  where  materials ,  or  equipments  
are  being fabricated or constructed for the work and also to any place where materials are lying or from 
where they are being obtained, and  the  contractor  shall extend necessary facility to  the  Employer  or  
their  representatives  for inspection examination and testing of the materials and workmanship. 



 
 

 
 

 
Except the representatives of the Employer no person shall be allowed   at any time without the written 
permission of the Employer. 
 
The work shall be offered for inspection at every stage of the work and more specifically before painting, 
polishing and lamination. 

 
21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : All  the  works specified and provided 

for in the specifications or which may be required to be done in order to perform and complete any part 
thereof shall be  executed in the best and most workmanlike manner  with  materials  of  the  best  and 
approved quality of the respective kinds in accordance with the  particulars contained in and implied by 
the specifications and  as  represented  by  the drawings or according to such other additional particulars, 
and instructions as may from time to time be given by the Employer during  the  execution  of the work, 
and to his entire satisfaction. 

 
If required by the Employer the contractor shall have to carry out tests on materials and workmanship in 
approved material testing laboratories or as prescribed by the Employer at his own cost to prove that the 
materials etc. under test conform to relevant I.S.  standards or  as  specified  in  the specifications. The 
necessary charges for sample material, transporting, testing etc. shall have to be borne by the contractor. 
No extra payment on this account should in any case be entertained. 
 
All materials  required for  the full performance of the work under the  contract must be provided through 
proper channels and must include  duties ,taxes octries and other charges if any and  must be best of their 
kind available and the contractor must be entirely be responsible for proper and efficient carrying out of 
the works. Samples of all the materials to be used must be  submitted  to the Employer / Consultant when 
so  directed  by  the Employer. 
 
Should the work be suspended by any reason, the contractor  shall take  all precautions necessary for the 
protection of work and at  his own  expenses  shall make good any damages arising from any  of  these 
causes. 

 
22. REMOVAL OF IMPROPER WORK :  The Employer shall during  the  progress  of the work have power to 

order in writing from time to time the removal,  from the work site within such reasonable time or times 
as may  be  specified  in the order, of any materials which in the opinion of the Employer are not  in 
accordance with specification or instructions, the  substitution  or  proper re-execution of any work 
executed  with  materials  or  workmanship  not  in accordance with drawings and specifications or 
instructions. 
 
In case the contractor refuses to comply with the order the  Employer  shall have the power to employ 
and pay other agencies to carry out  the  work  and all expenses consequent thereon or incidental thereto 
as  certified  by  the Employer shall be borne by the contractor or may be deducted from any  money due 
to or that may become due to the contractor.  
 
No certificate which may be given by the Architects/Consultants/Bank shall relieve the contractor from 
his liability in respect of unsound work or bad materials. 
 

23. SAFETY PRECAUTIONS : The contractor shall follow all necessary safety precautions with respect to the 
work. All necessary safety equipments / gadgets shall be used by the workmen. The contractor shall  

24.  



 
 
 
 
 
comply and  ensure the enforcement of rules and regulations relating to the safety precautions. The 
arrangements be made by the contractor shall be open for inspection by any statutory authorities. 

 
25. CONTRACTOR'S  EMPLOYEES ::   The  contractor  shall  employ  technically qualified and competent 

supervisors for the work who shall be available  (By turn) throughout the work and shall participate during 
site meetings and  be available to  take  and  comply  with  instructions  of  the  Employer.  The 
contractor shall employ in connection with the work persons having the appropriate skill or ability to 
perform their job efficiently. Any laborers supplied by the contractor to be engaged on the  work  on  day 
work basis either wholly or partly under the direct order or control of  the Employer or his representative 
shall be deemed to be a  person  employed  by the contractor. 

 
CHILD LABOUR: No Laborers below the age of sixteen years and who is not an Indian national shall be 
employed on the work. 
 
LABOUR LEGISLATION: The contractor shall  comply  with  the  provisions  of  the  payment  of  all 
legislation including the requirement of The payment  of  Wages  Act,  1936, Minimum  Wages  Act,  1948,  
Employer's  Liability  Act,   1938,   Workmen's Compensation Act, 1923, Industrial Disputes Act,  1947,  
Maternity  Benefits Act, 1961, and the Contract Labor (Regulation and Abolition) Act  1970, Apprentices 
act 1961,  or the modifications thereof or any other laws relating thereto and  the  rules made there 
under from time to time. 
 
The contractor shall keep  the  Employer  saved  harmless  and  indemnified against claims if any of the 
workmen and all costs and expenses  as  may  be incurred by the employer in connection with any claim 
that may  be  made  by any workmen. 
 
The contractor shall arrange to provide first-aid treatment to the laborers engaged on the works. He shall 
within 24 hours  of  the  occurrence  of  any accident at or about the site or in connection with execution 
of the  works, report such accident to the Employer and also  to  the  Competent  Authority where such 
report is required by law. 
 
The contractor shall indemnify and keep indemnified the Employer against payments to be made under 
and for the observance of the laws aforesaid and the Contractors' Labor Regulations. The laws aforesaid 
shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of 
this contract. 
 
Compliance of Labor Regulations:  The Contractor shall at  his  own  expense arrange for all the safety 
provisions for the  safety  of  all  workers  and employees directly or indirectly employed on the work by 
the contractor. 
 
The contractor shall be fully responsible for compliance at his own expense all the labor regulations and 
rules to be observed by him.  The  Contractor shall fully indemnify the Employer against any action by  the  
state  and/or Central Government for any default  or  alleged  default  by  the  Contractor, subcontractor 
or Employer of any of such rules and regulations. If, due to any default of the contractor or his sub-
contractors, the Employer has to incur any expenditure for compliance of the rules and regulations or for 
any other reason connected with such default, the Employer shall be entitled to recover from the 
contractor all such expenditure in full from any payment due to the contractor. 
 
 



 
 
 
 

 
26. DISMISSAL OF WORKMEN :  The contractor shall on request of the  Employer immediately dismiss from 

works any person employed thereon by him, who   may in the opinion of the Employer be  unsuitable  or  
incompetent  or  who  may misconduct himself. Such discharge shall not be the basis of any claim for 
compensation or damages against the Employer or any of their officer or employee. 

 
27. ASSIGNMENT ::  The whole of the works included in the contract  shall  be executed by  the  contractor  

and  the  contractor  shall  not  directly  or indirectly transfer, assign or underlet the contract or any part,  
share  or interest therein nor, change in constitution and no subletting shall relieve the contractor from 
the full and entire responsibility of  the  contract  or from active superintendence of the work during their 
progress. 

 
28. INJURY TO PERSONS AND DAMAGE TO PROPERTY -  INSURANCE  ::  

The Contractor shall be responsible for all injury to the work or workmen  to  persons,  animals  or things 
and for all damages to  the  structural  and/or  decorative  part  of property which may arise from the 
operations or neglect of  himself  or  his employees, whether such injury or damage arise from  
carelessness,  accident or any other cause whatsoever in any way connected with the carrying out  of this 
contract. 
 
The clause shall be held to include interalia, any damages to buildings whether immediately adjacent  or  
otherwise,  and  any  damage  to roads, streets, footpaths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain,  wind  or  other inclemency of the 
weather. 
 
The contractor shall indemnify the  employer  and hold harmless in respect of all and any expenses arising  
from  such  injury or damages to persons or property as aforesaid and also in  respect  of  any claim made 
in respect of injury or damage under any acts of compensation  or damage consequent upon such claim. 
 
The contractor shall reinstate all damage of every sort  mentioned  in  this clause, so as to deliver the  
whole  of  the  contract  works  complete  and perfect in every respect and so as to make good  or  
otherwise  satisfy  all claims for damages to the property or third parties. 
 
The contractor shall effect the insurance necessary and  indemnify the  employer  entirely from all 
responsibility in this  respect.  The insurance  must be placed with a company approved by the employer  
and must  be  effected  jointly  in the name of  the  contractor  and  the employer and the policy lodged 
with the latter. The scope of insurance is  to  include  loss  or  damage to  the  work  and  workmen  due  
to carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  loss  to  the contract 
itself till this  is  made  over  a complete state. Insurance is compulsory and must be effected from  the 
very  initial  stage.  The contractor shall also  be  responsible  for anything which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out of this contract. 
 
The employer shall be at liberty and  is  hereby  empowered  to  deduct  the amount of any damages, 
compensations, costs, charges and expenses arising or occurring from or in respect of any such claim or 
damages from any sums  due or to become due to the contractor. 
 
Unless otherwise instructed the contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damage by fire and/or earthquake, flood. The insurance must 
be placed with a company approved by the Employer, in the joint names of the Employer and the  
 



 
 
 
 
 
contractor for such amount and for any further sum if called to do so by the employer, the premium of 
such further sum being allowed to the contractor as an authorized extra. 
 
The contractor shall insure  the works  and  keep  them insured until the  virtual  completion  of  the 
contract against loss or damages by fire and/or earthquake, flood. The insurance  must be placed with a 
company approved by the Employer,  in the joint names of the employer and the contractor for such 
amount and for  any  further  sum if called to do so by the  employer  and  lodge receipts  of premiums 
paid with the employer within 21 days  from  the date of issue of letter of acceptance unless otherwise 
instructed. 
 
The contractor shall deposit the policy and receipt for premium paid with the Employer within 21 (twenty 
one) days from the date of issue of work order unless otherwise instructed. In default of the contractor 
insuring as provided above, the Employer on his behalf may so insure and may deduct the premiums paid 
from any money due, or which may become due to the contractor. The contractor shall as soon as the 
claim under the policy is settled or the work reinstated by the Insurance Company should they elect to do 
so, proceed with due diligence with the completion of the works in the  same  manner  as though the fire 
has not occurred and in all respects under the conditions  of the contract. The contractor in case of 
rebinding or reinstatement after fire shall be entitled to extension of time for completion as the Employer 
may deem fit. 

 
29.  ACCOUNTS RECEIPTS &VOUCHERS :The contractor shall, upon  the  request of the Employer furnish 

them with all the invoices, accounts,  receipts  and other vouchers that they may require in connection 
with the works under this contract. If the contractor shall use materials less than what  is  required under 
the contract, the value of the  difference  in  the  quantity  of  the materials that was required to use and 
that actually used shall be  deducted from his dues. The decision of the Employer shall be final and 
binding on the contractor as to the amount of materials the contractor is required to use for any work 
under this contract. 

 
 
30. MEASUREMENT::Measurements of completed works shall be as per Bureau  of Indian Standards code IS-

1200  &  its  relevant  parts.   
 
Before taking any measurement of any work, the Employer shall give reasonable notice to the Contractor. 
If the contractor fails to attend at the measurements after such notice or fails to countersign or to record 
the  difference  within  a  week from the date of measurement in the manner required  by  the  Employer 
then in any such  event  the  measurements  taken  by  the  Employer  or  by  the subordinate deputed by 
him as the case may be is final and  binding  on  the contractor and the contractor shall have no right to 
dispute the  same.  
 
The measurements particularly concealable in nature shall be jointly taken and recorded and such 
statement of measurement shall be enclosed along the bill or running bills. 
 
The works will be paid for as “measured work" on item rate basis ie.  On actual work done. All items of 
work described in the schedule of  quantities are to be deemed and paid as complete works  in  all  
respects  and  details including preparatory and finishing works involved, directly, related to and 
reasonably detectable from the  drawings,  specifications  and  schedule  of quantities and no further 
extra charges will be allowed in this  connection. The work shall be strictly according to the design / 
dimensions given in the drawings. The payment will be restricted to the design dimensions and no  



 
 
 
 
 
payment will be made due to increase in thickness/ depth/width. All the dismantling items shall be 
PREMEASURED and APPROVAL of the employer shall be sought before dismantling. 

 
31. PAYMENTS:  All bills shall be prepared by the  contractor  in  the  form agreed or furnished by the 

Employer  based  on  the  accepted  measurements. Normally  one interim bill shall be prepared  each 
fortnight   subject to minimum value of Rs 7 ( seven )  lakhs. The interim bills  shall be in proper forms 
must be duly accompanied by detailed measurements in support of the quantities of the work done and 
must show deductions for all previous payments.  
 
The  Employer  shall  issue  a  certificate  after  due scrutiny of the contractors' bill stating the amount 
due to  the  contractor from the Employer and the contractor shall be entitled to  payment  thereof, 
within the seven days from the date of the receipt of the interim bill.  In case of delay due to some 
reasons  in  the  processing  of  such  bills  for payment, an adhoc advance of 75% of the billed amount 
may  be  paid  on  the request of the contractor for the smooth progress of the work. 
 
The amount stated in an interim certificate shall be the total value of work properly executed and 75% of 
invoiced value of material brought to site  for permanent incorporation into the work up to the date of  
the  bill  less  the amount to be retained by the Employer as retention money vide clause  11  of these  
conditions  and  less  installments  previously   paid   under   these conditions, provided that such 
certificate shall only include the  value  of said material and goods as and  from  such  time  as  they  are  
reasonably, properly and not prematurely brought to or placed adjacent to the  work  and then only if 
adequately protected against weather or other casualties. 
 
The Employer will deduct retention money as described in clause 11 of these conditions. The refund of 
retention money will be made as specified in the said clause. 
 
All interim payments  accepted  by  the  Contractor  shall  be  regarded  as payments by way of advances 
against final  payment  only.  These  shall  not preclude requiring of bad, unsound and imperfect or  
unskilled  work  to  be rejected,  removed,  taken  away  and  reconstructed  or  re-    erected  or  be  
considered  as  an  admission  of  the  due  performance  of   the   contract   or   any part 
thereof in any respect or approving of any claim  nor  shall  conclude, determined of affect in any way  
the  power  of  the  employer  under  these conditions for any of them as to the final settlement and 
adjustment of  the accounts or otherwise or in any other way vary or affect the contract. 
 
All payments are subject  to  statutory  deductions  of  Income  Tax  &  its Surcharge, Sales tax  
deductions  or any other statutory deductions as  notified  by  respective State/Central  
Government/Authority and any such instructions conveyed from time  to  time. From the interim bills, the 
retention money as detailed elsewhere in this tender shall also be deducted. 
 
The final bill shall be submitted by the contractor  within  1  (one)  month from the date of completion of 
work or from the  date  of  certification  of virtual completion certified by the  employer .  No  further  
claims shall be made by the contractor after submission of the  final  bill . 
 
The final bill shall be accompanied by a certificate of completion from the Employer. Payments of final 
bill shall be  made  after deduction of  all previous payments and Retention Money as specified in clause 
11 of these  conditions, which sum shall be refunded after the completion  of  the  Defects  Liability 
Period after receiving  the  Employer certificate that the contractor has rectified all defects to  the   
 



 
 
 
 
 
 
satisfaction  of  the Employer. The acceptance of payment of the final bill by the contractor would 
indicate that he will have no further claim in respect of the work executed. 

 
32. VARIATION / DEVIATION : The Employer  shall  have   power to make alteration in,  omissions  from, 

additions  to  or  substitutions  for  the  original   specifications, drawings,  designs  and  instructions that 
may appear  to  him  to  be necessary  or  advisable  during the progress of  the  work,  and  the 
contractor shall be bound to carry out the works in accordance with  any instructions  given to him in 
writing signed by the employer. Such alterations, omissions, additions or  substitution shall form part of 
the contract as if originally provided therein  and any altered , additional or substituted work which the 
contractor may be directed  to  do in the manner specified above as part of  the  works, shall  be  carried 
out by the contractor on the same conditions  in  all respects including price on which he agreed to do the 
main work except as hereafter provided. 
 
(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be ordered by the 

employer as  a  deviation. 
 
(b) The price of all such additional items / non tendered items  will  be worked out on the basis of rates 

quoted for similar items  in  the  contract wherever existing or on engineering rate analysis based  on  
prevalent  fair price of labor, material and other components as required. 

 
The tendered rates, shall hold good for any increase  or  decrease  in   the tendered quantities up to 
variation of 25% and as  stipulated  elsewhere  for legitimate completion of works as per original design or 
scope of work   and on account of  any  modification  or  alteration  suggested  and  where  the variation 
is for the respective  item  is  beyond  25%,  the  rate  for  the respective item may be reviewed on 
mutually agreed terms. 
 
In the event of any deviation being ordered which in the  opinion of the contractor changes the original 
nature of the Contract, he  shall within fifteen days of having been so ordered bring this to the notice of 
the Employer with the reasons but nevertheless carry it out and the disagreement  as  to  the  nature of 
work and  the  rate  to  be  paid therefore  shall be resolved in accordance with Clause  under  caption 
"SETTLEMENT OF DISPUTES AND ARBITRATION". 

 
33. SUBSTITUTION ::  Should the contractor desire to substitute any materials and workmanship, he must 

obtain the approval of the Employer in writing  for any such substitution well in advance. In respect of 
Materials  whose  makes are not specified in the tender, specific approval of the Employer has to be 
obtained in writing before their usage. 

 
34. PREPARATORY WORK FOR UTILIZATION OF THE FACILITY AFTER  COMPLETION:  The whole of the work 

shall  be  thoroughly  inspected  by  the  contractor  and deficiencies & defects, if any shall be set  right.  
On completion of such inspection, the contractor shall inform the Employer that they have completed the 
work and it is ready for inspection. 

 
On completion the contractor shall clean all the area and its surroundings, equipments etc. and will leave 
the entire area clean and ready for immediate usage to the satisfaction of the Employer. 

 
35. CLEARING SITE ON COMPLETION ::  On completion of the works the contractor shall clear away and 

remove from the site all construction materials,  plant & equipments, tools, surplus materials, scraps,  



 
 
 
 
 
 
rubbish and temporary  works of every kind and leave the whole of the site and the works clean  and  in a 
workmanlike condition to the satisfaction of the Employer. 

 
36. DEFECT AFTER COMPLETION( defect liability period )::  The contractor shall make  good  at  his  own 

cost and to the satisfaction of the Employer all defects,  or  other  faults which may appear within 12 
months  after  completion  of  the  work(  defect liability period). In default, the Employer may employ 
and pay other  agency or persons to  amend  and  make  good  such  damages,  losses  and  expenses 
consequent thereon or  incidental  thereto  such  expenses  shall   be  made  good and borne by the 
contractor and such damages , loss and expenses shall be recoverable from the payment due to the 
contractor and in the event of amount retained  being insufficient, recover the  balance  from  the  
contractor  from  the  amount retained under clause No 11. together with any  expenses  the  Employer  
may have incurred in connection therewith. 

 
37. CONCEALED WORKS ::  The contractor shall give due notice to  the  Employer wherever any work is to be 

buried or concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible later 
on, in  order  that the work may be inspected  and  correct  dimensions  or  measurements  taken before 
such burial. In default whereof the same shall, in the opinion of the Employer / Consultant be either 
opened up for measurement at the contractors expenses or no payment may be made for such materials. 
Should any dispute or difference arise after the execution of any work as to measurements etc.  or other 
matter which cannot be conveniently tested  or  checked,  the  notes of the employer shall  be  accepted  
as correct and binding on the contractor. 

 
38. ESCALATION ::  The rate quoted shall be firm throughout the tenure of the contract (including extension 

of time, if any  granted)  and  will  not  be subject to any fluctuation due to increase in  cost  of  
materials,  labor, sales tax, Octroi or any other reason. 

 
39. IDLE LABOUR:: Whatever the reasons may be, no claim  for  idle  labor, additional establishment cost of 

hire and labor charges of tools and plants would be entertained under any circumstances. 
 
40. SUSPENSION OF WORKS ::  If the contractor except on account of any  legal  restraint upon the Employer 

preventing the continuance of the work or in the opinion of the Employer shall neglect or fail to proceed 
with due  diligence in the performance of his part of the contract or if he shall more than once make 
default, the Employer shall have the power to give notice in writing to the contractor requiring the work 
to be proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 
notice under  this clause. 

 
After such notice shall have been given  the  contractor  shall  not  be  at liberty to remove from the site 
of the works or from any  ground  contiguous thereto any plant or materials to subsist from the date of 
such notice being given until the notice shall have been  complied  with.  If  the  contractor fails to start 
the work within seven days after such notice has  been  given to proceed with the works as therein 
prescribed, the Employer may proceed as provided in clause 39 (Termination of Contract by Employer). 
 

41. TERMINATION OF  CONTRACT  BY  EMPLOYER ::   If  the  contractor  being  a company go into liquidation 
whether  voluntary  or  compulsory  or  being  a firm shall  be  dissolved  or  being  an  individual  shall  be  
adjudicated insolvent or shall make an assignment or a composition for  the  benefit  of the greater part, 
in number of amount of his creditors or shall enter into a Deed or arrangement with his creditors,  or  if  
the  Official  Assignee  in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the  



 
 
 
 
 
contract, or if a Receiver of the contractor's  firm  appointed  by  the court shall be unable, within 
fourteen days after notice  to  him  requiring him to do so, to show to the reasonable satisfaction of the 
employer that he is able to carry out and fulfill the contract, and  if  so  required  by  the employer to 
give reasonable security therefore, or if  the  contractor  shall suffer execution to be issued,  or  shall  
suffer  any  payment  under  this contract to be attached by or on behalf of  and  of  the  creditors  of  the 
contractor, or shall  assign,  charge  or  encumber  this  contract  or  any payments due or which may 
become due to the contractor, there under, or shall neglect or fail to observe and perform all or any of  
the  acts  matters  of things by this contract, to be observed  and  performed  by  the  contractor within 
three clear days after the  notice  shall  have  been  given  to  the  
contractor in manner  hereinafter  mentioned  requiring  the  contractor  to observe or perform the same 
or shall use improper materials  or  workmanship in carrying on the works, or shall  in  the  opinion  of  the  
employer  not exercise such due diligence and make such due progress as would  enable  the work to be 
completed within due time agreed upon, and shall fail to   proceed to  the  satisfaction  of  the  employer  
after  three  clear  days notice  requiring the contractor so  to do  shall  have  been  given  to  the  
contractor  as hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, 
the Bank  may  notwithstanding  previous  waiver  determine  the contract by a notice in writing to the 
effect as hereinafter mentioned,  but without thereby effecting the powers of the employer of the 
obligations  and liabilities of the contractor the whole of which shall continue in force  as fully as if the 
contract, had not been so determined and  as  if  the  works subsequently executed had been executed by 
or on behalf  of  the  contractor (without thereby creating any trust in favour of the contractor) further 
the employer or his agent, or servants, may enter upon and  take  possession  of the work and all plants, 
tools, scaffolding,  sheds,  machinery,  steam  and other power, utensils and materials lying upon  
premises  or  the  adjoining  lands or roads and sell the same as his own property or may employ the  same 
by means of his own servants and workmen in carrying on and  completing  the works or by employing any 
other contractors or other persons  or  person  to complete the works, and the contractor shall not in any 
way interrupt or  do any act, matter of thing to prevent or  hinder  such  other  contractors  or other 
persons or person employed from completing and finishing or using  the materials and plants for the works 
when the works shall be completed, or  as soon thereafter as conveniently may be, the employer shall  
give  notice  in writing to the contractor to remove his  surplus materials  and  plants  and should the 
contractor fail to do so within a period of 14 days after receipt by him the employer may sell the same  by  
Public  Auction  and  shall  give credit to the contractor for the amount so realized. Any expenses or  
losses incurred by  the  employer  in  getting  the  works  carried  out  by  other contractors shall be 
adjusted against the amount payable to  the  contractor by way of selling his tools and plants or due on 
account of work carried out by the contractor prior to engaging other contractors or against the Security 
Deposit. 

 
42. SETTLEMENT OF DISPUTES AND ARBITRATION : 
 
      All disputes or differences of any kind whatsoever which shall at any time arise between the parties 

hereto touching or concerning the works or the execution or maintenance thereof  of this contract or  the  
rights  touching  or  concerning  the  works  or  the execution of maintenance  thereof  of  this  contract  
or  the  construction remaining operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto  whether  during  or  after determination foreclosure or breach of the 
contract  (other  than  those  in respect of which the decision of any person is by the contract expressed  
to be final and binding) shall after written notice  by  either  party  to  the contract to the other of them 
and to the Employer hereinafter  mentioned  be referred  for  adjudication  to  a  sole  Arbitrator  to  be  
appointed   as hereinafter provided. 

 



 
 
 
 
 
For the purpose of appointing the sole arbitrator  referred  to  above,  the employer will send within 
thirty days of  receipt  of  the  notice,  to  the contractor a panel  of  three  names  of  persons  who  shall  
be  presently unconnected with the organization for which the work is executed. 
 
The contractor shall on receipt of the names as aforesaid, select any one of the persons name to be 
appointed as a sole Arbitrator  and  communicate  his name to the employer within  thirty  days  of  
receipt  of  the  names.  The employer shall thereupon without any delay appoint the said person as the 
sole Arbitrator. If the contractor fails to communicate such selection as provided above within the period 
specified, the competent authority shall make the selection and appoint the selected person as the Sole 
Arbitrator.  
 
If the employer fails to send to the contractor, the panel of three names as previously mentioned within 
the period specified the contractor should send to the employer a panel of three names of persons who 
shall all be unconnected with either party. The employer shall on receipt of the named as previously 
mentioned select any one of the person’s names and appoint him as the Sole   Arbitrator.   If the Employer 
fails to  select  the  person  and  appoint  him  as  the  Sole Arbitrator within thirty days  of  receipt  of  
the  panel  and  inform  the contractor accordingly, the contractor shall be entitled to appoint  one  of 
the persons from the panel as the Sole Arbitrator and communicate  his  name to the employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
 
The work under the contract shall, however, continue during the  arbitration proceedings and no payment  
due  or  payable  to  the  contractor  shall  be withheld on account of such proceedings. 
 
 
The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the 
parties fixing the date of the first hearing. 
 
The arbitrator may from time to time with the consent of the parties enlarge the time for making and 
publishing the award.  
 
The arbitrator shall give a separate award in respect of each dispute or differences referred to him. The 
arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned 
award.  The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. 
 
The fees, if any, of the arbitrator shall if required to be paid before the award is made and published be 
paid half and half by each of the parties. The cost of the reference and of the award including the fees,  
if  any,  of the Arbitrator who may direct to and by whom and in what manner, such  costs or any part 
thereof shall be paid and may fix or settle and amount of  costs to be so paid. 
 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid the provisions of the Indian Arbitration Act,  1992  or any statutory modification  or  
re-enactment  thereof  and  the  rules  made there under and for the time being in force shall apply  to  
the  arbitration proceeding under this clause. 
 



 
 
 
 
 
The employer and the contractor hereby also  agree  that  arbitration  under clause shall be a condition 
precedent to  any  right  to  action  under  the contract with regard to  the  matters  hereby  expressly  
agreed  to  be  so referred to arbitration. 

 
41. CO -ORDINATION OF WORKS: The contractor shall execute the works in co-ordination with the other 

agencies like air-conditioning, electrical etc., involved in the works. The work site shall be neatly cleaned 
as and when necessary so that the works of other agencies can be carried out. Failure on part of the 
contractor to clean the work site will empower the employer to engage other agencies and recover the 
cost from the contractor. 
 

42. ELECTRICAL POWER, WATER AND TOILET FACILITIES: The electrical power required for the works shall 
be supplied at one single point in the floor free of cost  and the contractor shall make his arrangements to 
draw the same  to the required work spots . The contractor shall engage  a licensed electrician  to 
carryout  and maintain his electrical system. In case of power failure the contractor at his own cost, has 
to make his own arrangements by hiring or installing the DG set. The employer shall not entertain any 
charges for engaging the DG set. The work shall not be stopped on account of power failure. Further, no 
extension of time shall be permissible on account of the power failure. 

 
Water shall be provided free of cost at one point. 
 
Common toilet facility is available at the work site and the contractor shall maintain the same 
hygienically clean.   
 

43. PURCHASE VALUE OF OLD ITEMS, IF ANY: The  tenderer has to quote the purchase value for the 
buyback offer, after inspecting the items at the branch. The quoted price for buyback offer for old 
items shall not be less than the Bank’s reserve price fixed. In case the quoted price for buyback 
offer  is less than the Bank’s reserve price, the tenders are liable to be rejected.  
 

44. TENDERED VALUE: The lowest tendered value shall be the total of all the items including the buyback   
items.   
 

45. The  work should be carried out with full co-ordination / co-operation of occupants without damaging      
any permanent structures or ELECTRICAL belonging to them. If any damage occurs, the cost of same 
will    have to be reimbursed by the Contractor  

 
46. THE WORK SHALL BE CARRIED OUT WITHOUT AFFECTING THE BRANCH FUNCTIONING. The working 

hours to carry out the interior work extend beyond the normal working hours.  
 
 
 

 
SIGNATURE OF CONTRACTOR 

 
 
 
 
 
 



 
 
 
 

 
FORM OF AGREEMENT 

 
This agreement made the _____________day of the month of ________in the year 2022 BETWEEN, UNION 
BANK OF INDIA a body corporate constituted  under  the Banking Companies ( Acquisition and Transfer of 
undertakings Act, 1970, having its Regional office, at ANOOP NAGAR, INDORE 452010,( M.P.)represented  by  
its  duly  constituted  attorney  (hereinafter referred to as the Employer / Bank) on the ONE PART; and 
 
*   Shri   _______________________________________S/D/o______________________________ resident    of    
________________________the   sole    proprietor    of M/s______________________________________   
having   office   at   the following address ______________________________________________ 
 
*  M/s.  ______________________  the  partnership  firm   having   an administrative/principal  office 
at_______________ represented by  its Managing/duly authorized partner. 
 
*   M/s.  _____________________  company/body  corporate  incorporated under  the provisions of the 
Companies Act 1956 having its  registered office at the following address _______________________________,  
duly represented at ______________ duly represented by its constituted  and authorized Managing Director, 
Shri___________________ and (hereinafter called  the Contractor which term shall also be called the  
Supplier  or 
the Contractor ) on the other part 
 
WHEREAS THE Employer / Bank   is desirous that certain  Interior and ELECTRICAL  works should be  executed 
as detailed in the Notice inviting tender for  their  Branch at IDA BRANCH, INDORE. (M.P.)  and called  for  
invitation  to tender and  the  tender  dated  __.__ .2022furnished by the contractor for execution of   such  
works  has been accepted by the Employer on  the  terms  and conditions as set out therein and interlaid 
others. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are respectively assigned 
to them in the  conditions  of contract hereinafter referred to. 
 
2. The following documents not inconsistent with these presents shall be deemed to form and be read and 
construed as part of this  agreement viz; 
 
a) Notice inviting Tender 
 
b) General Rules and Instructions for the guidance of tenderers. 
 
c) The Tender,  Letter of Acceptance,  Letters from & to the tenderer,  if any, leading to and prior to 
acceptance letter. 
 
d)  General Conditions of contract and clauses of contract along  with Annexures thereto. 
 
e) Tender drawings , Approved makes. 
 
[ Note : *  Strike off whichever is not applicable ] 
 



 
 
 
 
 
f)  Schedule of quantities  with specifications including Prices and tendered amount . 
3.  In consideration of the payments to be made by the Employer to the contractor,  the contractor hereby 
covenants and agrees with the  Employer to  execute and  complete the works in  conformity  in  all respects 
as per the para ( 2 )  above and as per the aforesaid documents which  shall from part of this agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals the day and 
year first above written. 
 
Signed, sealed and delivered by the said contractor,______________________________________________ 
___________________________________________________________________________________   to  the 
Employer_____________________in the presence of: 
 
 
 

 
Signature of Contractor (with seal) 

 
 
 
 

Signature of Authorized representative 
of the Employer / Accepting Authority. 

 
 

Witness ( Signature, Name & Address ): 
 
1). 
 
 
 
 
 
2). 
 

 
 
 
 
 

 

 

 

 

 

 



 
 

 

 

UNION BANK OF INDIA 

TECHINCAL SPECIFICATION OF MATERIAL TO BE USED 

 

S.No. ITEM SPECIFICATION TRADE NAME 

01. MCB’s 
 

C - curve Legrand, Hager L&T 

02. DB,s IP54 protection 
 

Legrand, Hager L&T, 
Anchor. 

03. Switches & sockets 6Amp & 16 Amp Anchor roma Western with 
modular boards or M.K. 

04. Switchboard for computer 
terminal point 

Power link 4 way Anchor Roma (20518) 
 

05. Light fittings Mirror optics, spotlight, 
tube lights, etc. 
 

Wipro, Crompton, Philips,  

06. Wires Insulated copper wires 
(multistrand) 
 

Finolex, Polycab, Anchor. 

07. Telephone cable Copper conductor 0.4mm 
 

Polycab, Finolex, Delton 

08. Cables Armoured cables 
 

Polycab, Glostar. 

09. PVC pipes & accessories 2mm thick 
 

AKG, Kalinga or 
equivalent. 

10. Change over switch Off load/ on load 
 

Havells, Indokopp. 

11. MCCB DPX-125 /DH 
 

Legrand, L&T 

 
At the time of strating of work print of wiring diagram is to be submitted. After completion of work as 

built wiring drawing to be submitted. 

NOTE: Colour coding for wiring:  

For Phase Red/ Yellow/ Blue- uniformly through out. 

For Neutral Black  

For Earth Green 

 

 

 

 

 

 



 
 

 

  UNION BANK OF INDIA 

ESTIMATE OF ELECTRIFICATION WORKS OF IDA  BRANCH, INDORE. 

2. ELECTRICAL WORKS 
        

S.NO. Particulars Qty. Unit Rate Amount 

  
SUBHEAD I (POINT WIRING) 

        

  

The rates for the point wiring shall 
include providing and fixing of 
following:         

a Wiring of the point of any length from 
distribution board to point outlet 
excluding circuit wiring. 

        

b Earthing of all switch box and all outlet 
boxes fittings, fans, 3rd pin of plug 
with 1.5mm copper wire. 

        

c Modular Switch/Sockets of Standard 
make with necessary modular series 
cover plate and MS boxes.         

d Embedding all conduits in walls laying 
in slabs, above false ceiling or in floors 
including all accessories as required, 
cutting and refilling the chases with 
cement mortar.         

e Providing, fixing Modular switches, 
sockets, M.S. boxes (1.6mm. thick) 
draw boxes, G.I. Pull wires (where 
required), brass screws, ceiling 
rose/connector etc.          

f Adopting separate and independent 
system of wiring for lighting, power 
(normal and essential supply). Wiring 
for following points using PVC 
insulated copper conductor wires of 
650V/1100V grade in 16 SWG M.S. 
conduit stove enameled concealed / 
exposed including switches & sockets 
as above.          



 

1 POINT WIRING:         

  

Providing wiring (supply, fixing, testing 
and comm. etc.) for light point/exhaust 
fan point/call bell point etc. with 1.5 sq 
mm PVC insulated copper conductor 
single core multi stranded wire in 16 
swg stove enameled rigid steel conduit 
with conduit accessories like bend, 
junction box etc. in concealed/surface 
manner as per site requirement with 
suitable Modular Switches with plate 
and metal / PVC box, ceiling rose, 
bulb holder etc. including 1.5 sqmm 
PVC insulated copper earth wire etc. 
complete as required. Wire colors :          

  
Red, Black, Green. 

        

a 

P & fixing one light point controlled by 
one switch. 

20 Nos. 
  

b 

Providing and fixing two light point 
controlled by one switch.  

6 Nos. 
  

c 

Providing and fixing CEILING FAN 
POINT/WALL FAN controlled by one 
switch with stepped electronic 
regulator (two Module) as required. 

5 Nos. 
  

d 
P&F bell point i/c of buzzer 1 Nos. 

  

2 

CIRCUIT WIRING FOR LIGHT 
BOARDS :  

10 Nos. 
  



 

  

Supplying, providing wiring (supply, 
fixing, testing and comm. etc.) for 
Lighting circuit with 2 x 2.5 + 1 x 1.5 sq 
mm PVC insulated copper conductor 
single core multi stranded wire in 16 
swg stove enameled rigid steel conduit 
with conduit accessories like bend, 
junction box etc. on surface / recessed 
manner etc. (Wiring from D.B. / 
Source to Board / destination) and 
making good all the damages, 
painting, cleaning the site etc. 
complete as required as per site 
requirement and as directed (average 
length of circuit taken as. (12-15) M. 

      

 

3 
6 AMP. POINTS ON SAME BOARD: 6 Nos. 

  

  

Supply, fixing and commissioning of 1 
No 6A multi Socket with 1 No. 6A 
switch (Modular type) with cover plate, 
sheet steel box / PVC modular box etc 
on surface / concealed manner I/c 
electrical connections and making 
good all the damages, painting, 
cleaning the site etc. complete as 
required as per site requirement and 
as directed. 

      

 

4 
16 AMP. POWER POINTS: 9 Nos. 

  



 

  

Supply, fixing, testing and 
commissioning of 1 No. 16A switch & 
1 No. six pin 6/16 Amp. Multi Socket 
(Modular Type) with cover plate, sheet 
steel box etc. on surface / concealed 
manner I/c electrical wiring with 2 x 2.5 
sqmm + 1 x 1.5 sqmm PVC insulated 
copper conductor single core multi 
stranded wire in 16 swg stove 
enameled rigid steel conduit with 
conduit accessories like bend, junction 
box etc. on surface / recessed manner 
etc. (Wiring from D.B. / Source to 
Board / destination) and making good 
all the damages, painting, cleaning the 
site etc. complete as required as per 
site requirement and as directed.  

        

5 MAIN PANEL :         

  

Supply, installation , testing and 
commissioning  of totally enclosed 
compartmentalized dust and vermin 
proof cubical segregated and modular 
in construction M.V. panel board wall 
mounted fabricated with14swg and 
16swg ofCRCA M.S.sheet duly 
painted with two coat of metal red 
oxide and two coat of fire resistance 
paint at inside and out side of the 
panel, bus-bar chamber ,outgoing 
switchgear etc (all feeder unit Would 
be compart mentalized), color coded 
PVC sleeved vertical / horizontal 
busbar of required size of length, ( 
bus-bar distances shall be minimum 
32 mm ) insulators, hardware, 
neoprene gasket , hinged door, 
interconnecting single core multi 
strand lugged copper wire having 
current density of 2A / sqmm of 
suitable capacity & size with lugs from 
busbar to switchgears / mccb / mcb or 
where ever required, two earthing 
terminal busbar of size 25 x 5 mm with 
nut & bolts at out side of the panel , 
rating and name plates for all incoming         



 

& outgoings , two eye two nos eye 
bolts,wire mesh jali for ventilation etc 
comprising with the followings 

  NOTE:-         

  

Sheet 16 swg : panel 
sides,upper,lower,and Ft.doors 

        

  

Sheet 16 swg : back side and 
compartments. 

        

  
Glande plates : 3 mm thick. 

        

  

Cable entry : Provision at bottom and  
upper sides.         

  
Inside the panel : white colour paint. 

        

  

Outside the panel : Grey colour 
paint.or as directed. 

        

  INCOMER         

  
1 Nos 80 Amp MCB, 25 KA- 4 Pole 

        

  

1 Nos – 100 A TPN insulated 
Aluminum Bus Bar 

        

  

1 Nos-100 Amp Onload Manual 
change over switch         

  
Set of Indicator Lamps 

        

  

Set of Voltmeter + Ammeter+ Selector 
Switch 

        

  OUTGOINGS         

  
4 Nos- 40, Amp TPMCB 

        

  

SET AS ABOVE 

1 Nos  

 

6 
LIGHT DISTRIBUTION BOARD   

      

 



 

  

Supply, Installation, Testing and 
commissioning of the  surface / recess 
mounting following way MCB  three 
phase distribution board for single 
phase outgoing with IP 42 protection , 
direct on wall incl. the followings 
accessories       

 

  
INCOMER - 1 No. TPMCB 40 Amp 

      

 

  

OUTGOINGS - 6-8 Nos SPMCB 6-10 
Amp       

 

  SET AS ABOVE 1 Nos  

 

  

incl. Electrical connection ,earthing, 
making good all the damages, 
painting, cleaning the site, etc 
complete as per site requirement and 
as directed. 

      

 

7 
AC DISTRIBUTION BOARD 1 Nos 

  

  

Supply, Installation, Testing and 
commissioning of the  surface / recess 
mounting following way MCB  three 
phase distribution board for single 
phase outgoing with IP 42 protection , 
direct on wall incl. the followings 
accessories 

      

 

  
INCOMER - 1 No. TPMCB 40 Amp 

      

 

  

OUTGOINGS - 4 Nos SPMCB 25 Amp 

      

 

8 
SUBHEAD IV : UPS WIRING 

      

 

  

U.P.S. DISTRIBUTION BOARD 
(INCOMER) 

1 Nos 
  



 

  

Supply, Installation, Testing and 
commissioning of the  surface / recess 
mounting following way Double door 
MCB D.B.- Single  phase distribution 
board ( Consumer unit )  for single 
phase out going with IP 42 protection 
incl. the  followings accessories – incl. 
Electrical connection ,earthing, making 
good all the damages, painting, 
cleaning the site, etc complete as per 
site requirement and as directed. 

     

 

  

INCOMER- 1 NOS 40 A TPNMCB 

     

 

  

OUTGOINGS - 2 Nos- 40 Amp SPN 

     

 

         
 

8a 
UPS DIST. BOARD OUTGOINGS. 1 Nos 

  

  

1 NOS 12 WAY SPN DIST BOARD 

     

 

  
1 Nos- 40 Amp SPN 

     

 

  
6-8 NOS 6 AMP SPMCB 

     

 

9 EARTHING      

 

  

Preparation of the Earth station : ( as per 

I.S. 3043 ) 
     

 

  

b). S/F of Copper plate of size 600 X 600 

X 3.00 mm      

 

  

c). Supply & fixing 25 mm X 5 mm , 3 

mtrs copper strip 
     

 

  
from copper plate to earth terminal 

including      

 

  
brazing/welding at plate etc. 

     

 

  

d). Supplying and laying in position 15 

mm,2 mtrs G.I. B      

 



 

  
class perforated pipe for watering. 

     

 

  

e). S/F of one set of reducer / funnel with 

mesh .      

 

  
f). S/F of the following in the earth station. 

     

 

  i). 75 Kg. Charcoal.      

 

  
ii). 50 Kg. Original Salt. 

     

 

  

g). Construction of earth pit chamber incl 

necessary brick 
2 Nos  

 

  

work, concrete , plastering, S/F of C.I. 

cover of size 12” X      

 

  

12” complete as per site requirement with 

watering      

 

  
arrangement etc complete.. 

     

 

9a 

Supplying and laying 25 X 3 mm copper 

strip direct on wall/ 

10 RM 
  

  

in ground with screws and washer 

including soldering /      

 

  
welding etc if required.. 

     

 

9b 

Supply & laying 8 swg. G.I. earth wire in 

15mm dia. Conduit 

15 RM 
  

  

pipe including accessories complete as 

required      

 

10 L.T.CABLES :      

 

  

Supply,laying ,testing and 
commissioning of the following 1100 
volt grade pvc insulated Al / Cu. 
Conductor armored cable inner and 
outer sheathed , along with the two 
run of G.I.earth wire i/c termination 
with brass gland and Al. lugs etc. 
complete as required. 

     

 

  

On surface  : 

     

 



 

  

S/Fixing the cable on wall / column / 
beam / ceiling  / above false ceiling / 
existing trench etc incl. s/f of of 
saddles / spacers ( wherever required 
as per site conditions) and two run of 
G.I. earth wire along with the cable. 
Making good all the damages 

     

 

10a 

4 C x 10.0 sqmm armored copper 
cable  with 10 SWG 2 Nos G.I. wire for 
ups room 

15 RM 
  

10b 

3.5 C X 35 sqmm. Al. Armored .( with 
10 SWG  2 Nos. G.I. wire ) from meter 
to electric panel 

25 RM 
  

  
TOTAL FOR ELECTRICAL WORKS 

Rs.       

      

 

ESTIMATES FOR TELEPHONE 
WIRING 'CABLING SYSTEM & 
COMPUTERIZATION  BRANCH AT 
IDA BRANCH     

      
S.NO. Particulars Qty. Unit Rate Amount 

1 

SUB HEAD : 03 : TELEPHONE 
WIRING 'CABLING SYSTEM & 
COMPUTERIZATION 

      
  Rates to include the following:        



 

  

a.Supplying laying / fixing of the 
following rigid PVC non metallic 
conduit 1.0mm. wall thickness ISI 
Marked of approved make on surface 
(wall / column / beam / ceiling etc.) / in 
concealed manner i/c with all m.s. 
accessories like bends, tees, junction 
boxes etc. including necessary 
breaking and cementing the floor if 
required, complete as required.  

        

 

b.Supplying, drawing, testing and 
commissioning of 0.61 mm dia, 
telephone cable tinned copper 
conductor, PVC insulated and 
sheathed, fire retarding, anti termite, 
colour coded twisted pairs and rip cord 
in existing pipe / trench / tray  / beam / 
column / floor etc. with all necessary 
materials i/c connect connections, 
identification by numbering etc. 
complete as required as per I.T.D. 
specification. 

  

 

        

 

c.Supply and fixing of modular type 
Telephone Outlets (RJ-11) with 
suitable size M.S. / PVC modular 
boxes complete as required 

  

 
       

  

i) Single Outlet with shutter. 8 Nos. 
  

2 ITEM AND SPECIFICATION 8 Nos. 
  

  SPECIAL POINTS: (UPS )        



 

  

Supply, fixing, testing & 
commissioning of following Modular 
type switch socket with cover plate, 
sheet steel box etc on surface/ 
concealed i/c electrical wiring with 2 x 
2.5 sq.mm + 1 x 1.5 sq.mm PVC 
insulated copper conductor in HMS 
rigid PVC conduit i/c accessories 
(wiring from DB to board) complete.        

  

4 nos. 6A switch & 6A 5 pin socket. 

        

  
TOTAL FOR TELEPHONE WIRING 

WORKS Rs.        

      

      

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
       



 

ESTIMATES FOR ELECTRICAL 
FITTINGS IN BRANCH AT IDA 

BARANCH 

S.NO. Particulars Qty. Unit Rate Amount 

  

Supply, fixing, testing and 
commissioning of Recess mounted 
decorative luminaries with square 
parabolic metalised louvre in metallic 
frame, held securely to the main body 
by four toggles, epoxy white powder 
coated CRCA sheet steel housing, 
electrochemical brightened, polished 
and anodized aluminum reflector, Pre 
wired with vacuum pressure 
impregnated copper ballast,  push fit 
pin holders and mains connector, PL 
lamp, starter, P.F. improvement 
capacitor etc. with class I electrical 
safety, complete as required Approx. 
Dimensions : 600x600x80 mm  

       

  

ALL LIGHT FIXTURE NEED TO 
APPROVED FROM CONSULTANT 
ARCHITECT. 

        

1 
a) 36 watts 2x2 LED 6 Nos. 

  

2 

b) 18 watts down lighter led  15 Nos. 
  

3 

c) 1 x 20w LED Light batten plain 
fitting with acrylic cover Bajaj or 
equivalent make  

5 Nos. 
  

4 

1 x 18w LED bulb with socket holder 
type fitting complete (bajaj, surya, 
havels or equivalent make) (FOR 
TOILET) 

4 Nos 
  

5 FAN :     

 

5a CEILING FAN 4 Nos. 
  



 

  

Supply, installation, testing and 
commissioning of 1200 mm ceiling fan 
with regulator I/c connections etc. 
complete as reqd.     

 

  

(Make : Crompton 
Greaves/Usha/Almonard/Khaitan.) 

    

 

5b EXHAUST FAN: 3 Nos 
  

  

Supply and fixing of the following 
single phase Exhaust Fan 
continuously rated, capacitor start and 
run type, totally enclosed and ruggedly 
built, pre lubricated double ball 
bearing, copper wounded, A & E class 
insulation, dynamically balanced, 
below 40 db sound level etc. 

    

 

  

Supplying & fixing of 300 dia Exhaust 
fans (Crompton, Bajaj or equivalent 
make) 

     

 

5C WALL FAN 2 Nos  

 

  

Supply, installation, testing and 
commissioning of oscillating type 400 
mm sweep wall fan with regulator I/c 
connections etc complete as reqd. 

    

 

  

(Make : Crompton 
Greaves/Usha/Almonard/Khaitan.) 

     

 

   ELECTRICAL FITTINGS RS.       

      

 

 

     



 

ESTIMATES FOR A.C. POINT 
IN BRANCH AT IDA BRANCH  

      

S.NO. Particulars Qty. Unit Rate Amount 

1 AC POINTS :  5 Nos. 
  

  

Supply, Installation, Testing and 
commissioning of the surface/ recess 
mounting distribution board with 32A 
plug and socket, with 32A SP MCB 
Incl. wiring with 2 x 4.0 sqmm. + 1 x 
2.5 sqmm. PVC insulated copper 
conductor single core multi stranded 
wire in 16 swg stove enamaled rigid 
steel conduit with conduit accessories 
like bend, junction box etc. on surface 
/ recessed manner etc. (wiring from 
D.B. / Source to Board / Destination) 
and making good all the damages, 
painting, cleaning the site etc. 
complete as required as per site 
requirement and as directed.       

 

2 
Extra for copper piping beyond 4.0 M 
in split Ac's 25 RM  

 

3 

Drain piping work inclusive of wall 
cutting, plastering all materials labour 
etc complete. 45 RM  

 

  TOTAL FOR  A.C. POINT       

      

 

 
 
 
 
     



 

 
ESTIMATES FOR  

COMPUTERS NETWORKING 
IN BRANCH AT IDA  BRANCH  

      

1 SUBHEAD V : STRUCTURE CABLING         

  
WORK ( COMPUTERS NETWORKING 

).         

  
1  Supply,  Installation,  Testing  and  
Commissioning  of  24  Port  (  100 1 Nos   

  
base  TX  )  Cat-6  Patch  /  jack  panel  
with  connectors,  outlets  and       

  
necessary connectivity complete as 
required.       

  

2 Supply  and  Installation  of  
following  factory  fabricated patch  
cords       

  
( UTP-CAT 6 ) complete with 
connectors and boots on both sides.       

  a). One Meter length 3 Nos   

  b). Two Meter length 6 Nos   

  
3 Supply and laying of Four Pair UTP 
CAT  6 LAN cables in suitable 210   M   

  
size 1.6mm  thick  PVC  Conduit /  
Floor  trunking  including  all       



 

  necessary bends, tees etc complete..       

  
4 Supply and fixing of modular type 
Information Outlets ( RJ-45 ) with       

  
suitable size M.S./ PVC modular 
boxes complete with insulation       

  
displacement connectors etc suitable 
for CAT 6   UTP Cabling.       

  a). One Port. 9 Nos   

  
6 Testing of UTP cabling with scanner 
for all 1 Job   

  the Nodes.       

  
TOTAL FOR COMPUTER WIRING 

WORKS Rs.       

      

      

      

 

S.No. 
                     ITEM AND 

SPECIFICATION QTY. UNIT   

  ELECTRICAL  ESTIMATES       

1 

P & fixing one light point controlled by 
one switch. 

0 Nos. 
  



 

2 

Plug point ( for wall fans) 0 Nos. 
  

  

Supply, fixing and commissioning of 1 
No 6A multi Socket with 1 No. 6A 
switch (Modular type) with cover plate, 
sheet steel box / PVC modular box etc 
on surface / concealed manner I/c 
electrical connections and making 
good all the damages, painting, 
cleaning the site etc. complete as 
required as per site requirement and 
as directed. 

3 

CIRCUIT WIRING FOR LIGHT 
BOARDS :  

0 Nos. 
  

  

Supplying, providing wiring (supply, 
fixing, testing and comm. etc.) for 
Lighting circuit with 2 x 2.5 + 1 x 1.5 sq 
mm PVC insulated copper conductor 
single core multi stranded wire in 16 
swg stove enameled rigid steel conduit 
with conduit accessories like bend, 
junction box etc. on surface / recessed 
manner etc. (Wiring from D.B. / 
Source to Board / destination) and 
making good all the damages, 
painting, cleaning the site etc. 
complete as required as per site 
requirement and as directed (average 
length of circuit taken as. (12-15) M. 

4 

6 AMP. POINTS ON SAME BOARD: 0 Nos. 
  



 

  

Supply, fixing and commissioning of 1 
No 6A multi Socket with 1 No. 6A 
switch (Modular type) with cover plate, 
sheet steel box / PVC modular box etc 
on surface / concealed manner I/c 
electrical connections and making 
good all the damages, painting, 
cleaning the site etc. complete as 
required as per site requirement and 
as directed. 

5 
16 AMP. POWER POINTS: 0 Nos. 

  

  

Supply, fixing, testing and 
commissioning of 1 No. 16A switch & 
1 No. six pin 6/16 Amp. Multi Socket 
(Modular Type) with cover plate, sheet 
steel box etc. on surface / concealed 
manner I/c electrical wiring with 2 x 2.5 
sqmm + 1 x 1.5 sqmm PVC insulated 
copper conductor single core multi 
stranded wire in 16 swg stove 
enameled rigid steel conduit with 
conduit accessories like bend, junction 
box etc. on surface / recessed manner 
etc. (Wiring from D.B. / Source to 
Board / destination) and making good 
all the damages, painting, cleaning the 
site etc. complete as required as per 
site requirement and as directed.  

6 

SITC Complete 16 Sqmm 4 Core 
Armed Aluminum Cable  

0 RM 
  

        
  

7 

Providing and fixing at site light 
distribution board comprising of the 
following items in three way TPNDB 

0 Nos 
  



 

  INCOMER 
 

  
  

  1 Nos. - 40 Amp TPN MCB 

 
  

  

  OUTGOINGS  
 

  
  

  2Nos. - 32 Amp TPNMCB  

 
  

  

  3 Nos. 10 Amp SPMCB 

 
  

  

8 

UPS DISTRIBUTION BOARD 0 Nos 
  

  

Supplying, fixing in position, testing 
and commissioning of following Load 
line DB comprising of the following 
items 

 
  

  

  INCOMER 
 

  
  

  
1 Nos. - 40 Amp DP MCB 

 
  

  

  OUTGOINGS  
 

  
  

  
2Nos. - 32 Amp DP MCB 

 
  

  

  
4Nos. - 20 Amp SPMCB  

 
  

  

9 
AC POINTS :  0 Nos 

  

  

Supply, Installation, Testing and 
commissioning of the surface/ recess 
mounting distribution board with 32A 
plug and socket, with 32A SP MCB 
Incl. wiring with 2 x 4.0 sqmm. + 1 x 
2.5 sqmm. PVC insulated copper 
conductor single core multi stranded 
wire in 16 swg stove enamaled rigid 
steel conduit with conduit accessories 
like bend, junction box etc. on surface 
/ recessed manner etc. (wiring from 
D.B. / Source to Board / Destination) 
and making good all the damages, 
painting, cleaning the site etc. 
complete as required as per site 
requirement and as directed.  

 
  

 
  

  

 
 
 
 
 
         



 

 
 

ELECTRICAL FITTINGS 

  

Supply, fixing, testing and 
commissioning of Recess mounted 
decorative luminaries with square 
parabolic metalised louvre in metallic 
frame, held securely to the main body 
by four toggles, epoxy white powder 
coated CRCA sheet steel housing, 
electrochemical brightened, polished 
and anodized aluminum reflector, Pre 
wired with vacuum pressure 
impregnated copper ballast,  push fit 
pin holders and mains connector, PL 
lamp, starter, P.F. improvement 
capacitor etc. with class I electrical 
safety, complete as required Approx. 
Dimensions : 600x600x80 mm  

        

1 

36 watt 2x2 LED 0 Nos. 
  

2 

12  watt down light LED 0 Nos. 
  

3 
T5 LED LIGHT 0 Nos. 

  

  TOTAL FOR ELECTRICAL WORKS                                     

      

      

      
 
 
 
 
 
 
 
 
 
 
      



 

 
 
 
 
  

UNION BANK OF INDIA  

 

ESTIMATES FOR PROPOSED INTERIOR ELECTRICAL WORKS IN IDA 
BRANCH , INDORE. 

            

S. 
NO. 

WORKS AMOUNT 

      

1 TOTAL FOR ELECTRICAL WORKS  
2 TOTAL FOR TELEPHONE WIRING & UPS 

WORKS 

 

3 TOTAL FOR ELECTRICAL FITTINGS & FIXTURES 
 

4 TOTAL FOR  A.C. POINT 
 

5 TOTAL OF COMPUTERS NETWORKING 
 

6 TOTAL FOR E-Lobby ELECTRICAL &  FITTING 
WORKS 

 

      

  TOTAL RS. 
 

  
  

  G.TOTAL 
 

 

 

 

 


